Constructing compound wall in the rear of the High School Building at Mandya.

No.	Items of work	Unit	Quantity	Rate Rs.	a.	p.
1	Earthwork excavation for foundations	C.yd.	13	0	5	0
2	Burnt stone in mud foundation	C.ft.	171	0	4	0
3	Burnt stone jelly concrete in mortar	C.ft.	140	0	4	0
4	Burnt stone in mud, basement	,,	215	0	4	6
5	Burnt stone slabs 6" thick for sills of gate, etc. ..	S.ft.	30	0	9	0
6	Superstructure—Burnt brick in mud	C.ft.	266	0	3	3
7	Chunum plastering	Sqr.	2·97	3	8	0
8	White and colour washing as per plastering	,,	2·97	0	4	6
9	Cement pointing to basement	R.ft.	89	3	8	0
10	Coping over the compound wall in mortar including plastering, etc., complete	R.ft.	50	0	4	0
11	Providing a T.W. gate as per specification	S.ft.	40	1	8	0
12	Providing a T.W. door as per specification	,,	23	1	12	0
13	Providing gate pillars (burnt brick in cement mortar) as per specification	No.	2	25	0	0
14	Sundry and other items of work	L. S.		21	0	0

K. V. KARVE,
Executive Engineer.

HASSAN DIVISION.

Notification dated 9th December 1939.

Sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, Hassan, up to 3 P.M., on Monday the 31st December 1939 for constructing (1) A female ward and connecting corridor to connect Maternity ward and new female ward, (2) A connecting corridor to connect Maternity and Out-patinet ward, (3) One block of nurses quarters, (4) A Septic ward, (5) A portico to Sri Chamarajendra Hospital at Hassan.

2. Tenders in the prescribed form obtainable in the Office of the Executive Engineer, Hassan Division, Hassan, should be addressed to the Executive Engineer, Hassan Division, Hassan, and should be superscribed as "Tender for constructing (1) A female ward and connecting carridor to connect Maternity ward and new female ward, (2) A connecting carridor to connect maternity and out-patient ward, (3) One block of nurses quarters, (4) A Septic ward, (5) A portico to Sri Chamarajendra Hospital at Hassan." The name of the tenderer should also be superscribed on the sealed cover.

3. Each tender must be accompanied by a deposit of Rs. 490, Rs. 230, Rs. 163, Rs. 140, Rs. 38 respectivelly in cash as earnest money. The earnest money of the successful tenderer will be retained as cash security for the due fulfilment of the contract. (Cash amount will not carry any interest). In case of the acceptance of the tender, an addition of the five per cent of the estimated amount as security deposit should be paid at the time of executing the agreement in the Public Works Department.

4. The tenders will be opened in the presence of such tenderers who wish to be present on the date of opening. The final acceptance of the tenders will rest with the Superintending Engineer, Shimoga Circle, who does not bind himself to accept the lowest or any tender, or to assign any reasons whatever for the rejection of any.

5. The name of the successful tenderers will be posted on the Notice Board in the Office of the Executive Engineer in due course. Within eight days of the acceptance of the tenders, the successful tenderers will be required to execute the agreements in the departmental schedule contract forms, for the due fulfilment of the contracts.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. Copies of contract documents, estimates and drawings may be seen at any time at the Office of the Executive Engineer, Hassan Division, Hassan, on all working days between 11 A.M. and 5 P.M.

8. Specific rates should be given for each item in the schedule and the rates should be in rupees, annas and pies and expressed in words and figures.

9. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates tendered should include all such lumpsum items.

10. No alterations which are made by the tenderers in the contract documents in the nomenclature of the sanctioned sub-heads will be recognised and if corrections are made, the tenders will be liable to rejection.

11. There should be no corrections or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

12. No reference should be made to the P. W. D. Current Schedule of Rates.

13. On the event of the tenders being submitted by a firm, it must be signed separately and severally by each member therefor or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

14. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates to be proposed by the Executive Engineer, Hassan Division, Hassan, and approved by the Superintending Engineer shall be final and legally binding on the tenderer.

15. The quantities as estimated are only approximate and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative. The tendered rates will hold good for any quantity whether higher or lower than those estimated for.

16. The work should be completed as per departmental specifications for different items and handed over to the P. W. D. by the end of June 1940, failing which the Executive Engineer may, at his discretion, levy a penalty up to Rs. 500 which will be recovered from the contractor's outstandings for the period exceeded by him till the work is completed and handed over.

17. In all matters of dispute of any kind, not specially provided for in the agreement or of rates, penalties, measurements, quantity of work, etc., the decision of the Suparintending Engineer shall be final and legally binding.

18. The earnest money of rejected tenders will be returned on surrender of the receipts originally granted, along with an application to the Executive Engineer, Hassan Division, Hassan.

19. No claims for damages for delays caused by officers of the department in the execution of work will be considered, whatever may be the reason for such delays. Contractors should bear this in mind when tendering for work. Extension of time due to delays caused by the Departmental Officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools, plant and machinery that will be supplied by the department in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer and the tenderer will pay the hire, etc., on machinery at the prescribed per cent per annum of the booked value of the tools and plant supplied from the date of taking over of tools and plant from the Stores to the date of return to the Stores, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractors should arrange for the payment of royalty and tolls.

23. Copies of tender in the prescribed form are available from the Office of the Executive Engineer only on a payment of Re. 0-4-0 per form.

24. Separate tender should be given for each work.

25. In cases where terder forms are not obtained from the Division Office on payment of four annas but copies of Gazette notification, are used a sum of four annas should be remitted along with the earnest money, failing which the tender will not be considered.

Abstract estimate for constructing an additional female ward attached to Sri Chamarajendra Hospital at Hassan.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
1	Earthwork excavation for foundation and filling in basement	C.yd.	0 4 0	124	
2	Stone jelly concrete in lime mortar 1 : 2 : 4	C.ft.	0 4 0	1,182	
3	Size stone in lime mortar with bond slabs 6′ apart	,,	0 4 6	3,406	
4	Burnt brick in lime mortar with bond slabs at 6′ apart	,,	0 4 6	2,718	
5	Burnt stone slab 6″ thick dressed including fixing in mortar	S.ft.	0 8 0	1,007	
6	Teakwood door 3″×4″ frames with $1\frac{1}{4}$″ thick panelled shutters, hinges and other iron fittings, etc., complete	,,	1 12 0	317	
7	Teakwood windows with 3″×4″ frames $1\frac{1}{4}$″ thick panelled shutters hinges, bars and other iron fittings, etc., complete	,,	2 0 0	228	
8	R.C.C. ventilators	,,	1 8 0	150	
9	R. S. Beams for roofing	Cwt.	12 0 0	31·82	
9a	Boxing girders and plastering with shell lime plaster, etc., complete	R.ft.	1 0 0	81	
10	Roofing with R.C.C. terrace with necessary reinforcement including top and bottom plastering as per specification	Sqr.	70 0 0	24·75	
11	R.C.C. slab for verandah	C.ft.	2 0 0	9	
12	Exmet wall of $4\frac{1}{2}$″ thick with burnt brick in composite mortar and X-met at every 3 course and cement plastering, etc., complete	S.ft.	0 6 0	111	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
13	Providing and fixing R.C.C. beam with necessary reinforcement	C.ft.	2 0 0	147	
14	Parapet wall burnt brick in mortar 9″ thick 1½′ high plain as per existing design including mortar plastering and white-washing	R.ft.	0 12 0	403	
15	Constructing plain cornice as per design including plastering and white-washing	,,	0 6 0	411	
16	Burnt brick in cement mortar pillars with base and capital as per design with chunam mortar plastering, etc., complete	Each	12 0 0	18	
17	Chunam plastering and rounding of corners	Sqr.	4 0 0	57·63	
18	White washing 2 coats	,,	0 4 0	57·63	
18*a*	Cement plastering with ½″ thick with smoothening	,,	8 0 0	2·76	
19	Silicate painting 2 coats	,,	4 0 0	10·89	
20	Flooring with 3″ lime concrete and 1½″ cement concrete and plastering with red colour cement, etc., complete	,,	20 0 0	18·90	
21	Cement pointing to basement	,,	4 0 0	6·60	
22	R.C.C. perforated panel work for verandah	S.ft.	1 8 0	170	
23	Providing and fixing zinc sheet rain water spouts, down take pipes, etc.	R.ft.	0 6 0	225	
24	Cement plastering ½″ thick inside of bath and W.C. upto 3′ height from ground level	Sqr.	8 0 0	2·38	
25	Constructing burnt brick in lime mortar drain of 6″ broad and 6″ deep with cement plastering, etc., complete	R.ft.	0 10 0	275	
26	Roofing with Madras Terrace with a camber of 1 in 40 :—bottom course laid with burnt brick on edge and on the top 3″ thick lime concrete with burnt brick jelly well beaten and on top 3 courses of flat tiles laid diagonally with lime mortar and bottom and top plastering smoothly	Sqrs.	35 0 0		
27	Teakwood wrought and put up including wood-oiling, etc., complete for beams and joists	C.ft.	4 12 0		
	Constructing corridor to connect Maternity ward with new female ward attached to Sri Chamarajendra Hospital at Hassan.				
1	Earthwork excavation for foundation and filling in basement	C.yd.	0 3 6	17	
2	Stone jelly concrete in lime mortar	C.ft.	0 4 0	150	
3	Size stone in mortar with necessary bond slabs at every 6′ apart	C.ft.	0 4 6	388	
4	Cement pointing to basement	Sqr.	4 0 0	1·50	
5	Providing and fixing burnt stone slab 6″ thick dressed	S.ft.	0 8 0	81	
6	Constructing burnt brick in cement mortar pillars of 1⅛×1⅛ with bases and capitals including interior of the bond slabs in the middle with necessary plastering, etc., complete	Each	12 0 0	8	
7	Providing and fixing R. S. beams with necessary plastering, etc., complete	Cwt.	10 0 0	6·5	
7*a*	Boxing girders and cement plastering, etc., complete	R.ft.	0 6 0	52	
8	Providing brick nogging terrace on R. C. joists with necessary plastering, etc., complete	Sqrs.	65 0 0	2·13	
9	Constructing plain cornice with the required chunam plastering, whitewashing, etc., complete as per design	R.ft.	0 4 0	52	
10	Constructing plain 1¼′ high parapet wall with the required pillars including chunam plastering, whitewashing, etc., complete	,,	0 12 0	52	
11	Flooring with 1½″ cement concrete on 3″ lime concrete and cement plastering ½″ thick with red oxide colouring	Sqr.	20 0 0	1·62	

Abstract estimate for constructing quarters for Nurses at Sri Chamarajendra Hospital at Hassan.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
1	Earthwork excavation for foundation and filling in basement	C.yd.	0 3 0	50	
2	Filling foundation with stone jelly concrete in lime mortar	C.ft.	0 4 0	299	
3	Filling foundation and basement with size stone in mud with necessary bond slabs at every 6′ apart	,,	0 3 6	1,349	
4	Burnt brick in mud for superstructure with necessary bond slabs	,,	0 3 3	2,037	
5	Burnt brick in mortar	,,	0 4 6	458	
6	Burnt stone slabs 6″ thick dressed and fixed	S.ft.	0 8 0	236	
7	Providing and fixing teakwood doors with 3″×4″ frames battened shutters with iron fittings, etc., complete	,,	1 8 0	202	
8	R.C.C. ventilators	,,	1 0 0	39	
9	Teakwood windows with 3″×4″ frames with battened shutters with iron fittings, etc., complete	,,	1 12 0	93	
10	Teakwood wrought and put up with wood-oiling, etc., complete	C.ft.	4 12 0	122·38	
11	Band cornice and coping for the compound wall	R.ft.	0 8 0	65	
12	Roofing with first class Mangalore tiles on teakwood reepers	Sqr.	22 0 0	13·85	
13	Ridge tiles set in mortar	R.ft.	0 8 0	36	
14	Plastering with lime mortar	Sqr.	3 8 0	54·16	
15	Whitewashing 2 coats	,,	0 4 0	54·16	
16	Flooring with 1½ inches cement concrete over 3″ jelly concrete in chunam mortar and ½″ cement plastering smoothening and cut to tiled pattern	,,	20 0 0	7·95	
17	Cement pointing to basement	,,	4 0 0	3·01	
18	Providing T. W. wall shelves with teak planks and plugs, etc., complete	S.ft.	0 8 0	36	
19	Providing chimneys with oven with burnt brick in mortar and plastering, etc., complete	Each	5 0 0	4	
20	Providing sinks	,,	5 0 0	4	
21	Providing a platform for latrine with burnt stone slab covering and cutting holes and providing an outlet door with iron sheet shutter and with cement concrete seats, etc., complete for two latrines	L. S.			10
22	Painting doors and windows with wood varnish	Sqr.	4 0 0	6·86	
23	Providing mortar and pestle for kitchen	Each	10 0 0	1	

Abstract estimate for constructing a portico in front of Sri Chamarajendra Hospital at Hassan.

1	Earthwork excavation for foundation and filling in basement	C.yd.	0 4 0	32	
2	Stone jelly in lime mortar for foundation	C.ft.	0 4 0	272	
3	Size stone in clay for foundation including bond slabs at each 6′ apart	,,	0 3 6	506	
4	Burnt brick in clay with necessary bond slabs	,,	0 3 3	270	
5	Burnt brick in lime mortar arch work	,,	0 6 0	72	
6	Burnt stone slabs 6″ thick neatly dressed and fixed in mortar	S.ft.	0 8 0	117	
7	Plain band cornice alround including chunam plastering as per design	R.ft.	0 12 0	44	
8	R.C.C. pillars 9″ dia. with plastering and with capital and bases, etc., complete as per design	C.ft.	2 8 0	10	
9	R.C.C. beams with plastering, etc., complete with necessary reinforcement as per specifications	,,	2 0 0	11	
10	R.C.C. roofing with standard specifications 6″ thick with surki concrete and 2 courses of flat tiles including top and bottom plastering with both side reinforcements	Sqr.	70 0 0	2·33	
11	W. I. railings for parapet wall as per approved design	S.ft.	2 0 0	24	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
12	C. I. rain water down-take pipes with heads and bends	R.ft.	0 8 0	56	
13	Cement pointing to exposed faces of masonry in basement	Sqr.	3 8 0	1·53	
14	Chunam plastering	Sqrs.	3 8 0	7·92	
15	Whitewashing 2 coats	,,	0 4 0	7·92	
16	Plain parapet wall $1\frac{1}{2}'$ with burnt brick in mortar 9″ thick with coping, etc., complete as per design	R.ft.	0 12 0	34	

Abstract estimate for constructing a corridor to connect maternity and out-patient wards attached to Sri Chamarajendra Hospital at Hassan.

1	Earthwork excavation for foundation and filling in basement	C.yd.	0 3 0	126	
2	Stone jelly concrete in lime mortar	C.ft.	0 4 0	1,133	
3	Size stone in mortar for foundation and basement with necessary bond slabs	,,	0 4 6	2,646	
4	Providing and fixing burnt stone slabs 6″ thick over the basement	S.ft.	0 8 0	565	
5	Cement pointing to basement	Sqrs.	4 0 0	9.40	
6	Constructing burnt brick in cement mortar pillars $1\frac{1}{8}' \times 1\frac{1}{8}'$ with base and capital with mortar plastering, etc., complete	Each	12 0 0	48	
7	Providing and fixing reinforced cement concrete beams over pillars with necessary reinforcements as per specifications	C.ft.	2 0 0	423	
8	Providing brick nogging terrace on R.C. joists placed 1 foot centre to centre with necessary plastering, etc., complete	Sqrs.	65 0 0	18.33	
9	Constructing plain cornice with the required plaster and with whitewashing, etc., complete as per design	R.ft.	0 4 0	378	
10	Constructing plain parapet with necessary pillasters, etc., complete as per design	R.ft.	0 6 0	376	
11	Providing and fixing zinc rain water spouts down take pipes, etc.	,,	0 6 0	..	
12	Flooring with $1\frac{1}{2}$″ cement concrete on 3″ lime concrete and cement plaster $\frac{1}{2}$″ thick mixed with red oxide	Sqrs.	20 0 0	12.69	

Abstract estimate for constructing a Septic Ward at Sri Chamarajendra Hospital at Hassan.

1	Earthwork excavation for foundation and filling in basement	C.yd.	0 3 0	25	
2	Filling in foundation with lime concrete	C.ft.	0 3 6	192	
3	Size stone in clay for foundation and basement with necessary bond slabs at every 6′ apart	,,	0 3 6	825	
4	Burnt brick in clay with bond slabs at 6′ apart for superstructure	,,	0 3 6	656	
5	Burnt brick in mortar	,,	0 4 6	154	
6	Providing burnt stone slabs of 6″ thick 2 lines neatly dressed for top and face	S.ft.	0 7 0	210	
7	Providing R.C.C. chajja 3″ thick and projecting 2′ from wall	,,	0 12 0	54	
8	Providing teakwood doors with 3″×4″ frames $\frac{1}{2}$″ panelled and $\frac{1}{2}$ glazed single shutters	,,	1 8 0	111	
9	Providing T. W. wall almirahs	,,	1 4 0	27	
10	Providing T. W. windows with 3″×4″ thick frames, shutters half panelled and half glazed and with iron bars, etc., complete	,,	1 12 0	54	
11	Providing R.C.C. ventilators	,,	1 4 0	12	
12	Providing cement concrete wall-plates	C.ft.	0 12 0	36	
13	Providing X-met wall with burnt brick in composite mortar with exmet at every 3 course with cement mortar plastering, etc., complete	S.ft.	0 8 0	348	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
14	Providing T. W. partition wall with door arrangements	S.ft.	1 4 0	168	
15	Teakwood wrought and put up with wood oiling	C.ft.	4 8 0	101.43	
16	Roofing with Madras terrace with a camber of 1 in 40 :—bottom course laid with burnt brick on edge and on the top 3″ thick lines concrete with burnt brick jelly in mortar well beaten and on top 3 courses of flat tiles laid diagonally with lime mortar etc., and top and bottom plastering complete	Sqr.	35 0 0	7.51	
17	Providing R. S. beams	Cwt.	11 0 0	5	
18	Boxing girders	R.ft.	0 8 0	27	
19	Chunam plastering interior and exterior	Sqr.	3 0 0	24.95	
20	Flooring with 1½″ cement concrete over 4″ lime concrete including red colour cement	Sqr.	20 0 0	5.03	
21	Providing plain band cornice as per design	R.ft.	0 6 0	161	
22	Providing plain parapet wall including plastering, etc., complete as per design	R.ft.	0 8 0	161	
23	Whitewashing 2 coats	Sqr.	0 4 0	24.95	
24	Providing sinks 4′×3′ with outlet, etc., complete	Each	5 0 0	2	
25	Providing R.C.C. pillars 6″×6″ with bases and capital as per design	C.ft.	3 0 0	12	
26	Cement pointing to basement	Sqr.	3 8 0	2.04	
27	Painting with wood varnish 2 coats		4 0 0	3.77	

P. SUBBA RAO,
Executive Engineer.

SHIMOGA DIVISION.

Abstract Notification dated 30th November 1939.

The attention of the public is drawn to the notification, calling for tenders for improvements to Sri Lakshminarasimha Swamy Temple at Bhadravati, etc., published on pages 2465-2466, Part VI of the *Mysore Gazette*, dated 7th December 1939. Tenders will be received by the Executive Engineer, Shimoga Division, Shimoga up to 3 P.M. on 22nd of December 1939.

Earnest money required for the work is Rs. 285 which should be credited to the Treasury to "17 (*a*) P.W. Deposits" and chellan enclosed.

Abstract Notification dated 30th November 1939.

The attention of the public is drawn to the notifications calling for tenders for extending and improving Government Middle School at Tirthahalli, Shimoga District, etc., published on pages 2467-2468, Part VI of the *Mysore Gazette*, dated 7th December 1939.

Tenders will be received by the Executive Engineer, Shimoga Division up to 3 P.M. on 22nd of December 1939.

Earnest money required for the work is Rs. 115 which should be credited to the Treasury to "17 (*a*). P. W. Deposits" and chellan enclosed.

Abstract Notification dated 1st December 1939.

The attention of the public is drawn to the notification calling for tenders for constructing a Primary School Building for Adikarnataka Colony at Byrapur, Chennagiri Taluk, published on pages 2468-2469, Part VI of the *Mysore Gazette*, dated 7th December 1939.

Tenders will be received by the Executive Engineer, Shimoga Division, up to 3 P.M. on 22nd December 1939.

Earnest money required for the work is Rs. 70 which should be credited to the Treasury to "17 (*a*), P. W. Deposits" and chellan enclosed.

D. A. HUKERI,
Executive Engineer.